
 
  
 
 
 NOTICE OF SALE 
 
 Department of Natural Resources & Conservation Timber Sale 
 
The Lazy Swift Blowdown Timber Sale is located within Sections 19, 30 and 31, T32N-R22W on the 
State's Stillwater Unit. Approximately 6,950 tons, consisting of mixed conifer sawlogs, are offered for sale.  
 
Sealed bids will be opened at the Department of Natural Resources & Conservation, 2705 Spurgin Road, 
Missoula, Montana on October 14, 2020 at 2:00 p.m. Bids may be hand delivered or mailed and will be 
accepted any time prior to the bid opening. DNRC recommends that bidders contact the Trust Land 
Management Division (406-542-4300) prior to the bid opening to ensure that your bid has been received. 
Bids must be accompanied by a deposit of $8,048.00, representing 5% of the minimum bid value of 
the sale in cashier's check, certified check, bank money order or bank draft to be applied to the first sale 
invoice for the successful bidder. Bid bonds will be accepted and, for the successful bidder, will be closed 
upon execution of the Timber Sale Contract and Timber Sale Bond. 
 
The sale will be awarded to the highest responsible bidder. If the successful bidder is unable to execute 
the contract within 30 calendar days from the date the sale is awarded, the bid deposit will be retained by 
the Department as liquidated damages. The right is reserved to reject any or all bids. 

 
Prospective bidders can obtain the sale prospectus, sale contract and bid forms from the Department of 
Natural Resources & Conservation, Trust Land Management Division, in Missoula (406-542-4300). 
 
Visit our website at http://dnrc.mt.gov/divisions/trust/forest-management/timber-sale-information for 
upcoming sales and bid results. 

http://dnrc.mt.gov/divisions/trust/forest-management/timber-sale-information


TIMBER SALE PROSPECTUS 
STATE OF MONTANA DEPARTMENT OF NATURAL RESOURCES AND CONSERVATION 

 
Timber Sale Name: Lazy Swift Blowdown 

  
For specific sale information, contact: Aaron Shay 
Phone 406-881-2668  Unit Office: Stillwater 

For copies of the Timber Sale Contract and bid forms, contact: 
Phone 406-542-4300 Forest Management Bureau DNRC Missoula Office 

Phone 406-751-2240 Northwest Land Office 
 

General Bidding Information 
 
1. Bids must be submitted on Department of Natural Resources & Conservation (State) bid forms. 

2. Timber will be sold to the highest responsible bidder; however, the State reserves the right to reject any or all bids. 

3. The State recommends that bidders contact the Forest Management Bureau, Trust Land Management Division (406-542-4300) 
prior to the bid opening to ensure that your bid has been received. 

4. A Bid Deposit must accompany all bids and must be in the form of cash, cashiers check, certified check, money order, bank draft, 
surety bond or irrevocable letter of credit. 

5. The Purchaser must submit a Performance Bond to the State within 30 days of notification of sale award.  The bond amount will 
be, at a minimum, 20% of the total bid value of the sale.  The performance bond may be cash, irrevocable letter of credit, surety 
bond or certificate of deposit.  The performance bond must be maintained separately from other payments for the duration of the 
Timber Sale Contract.  See the Timber Sale Contract for additional information. 

6. The purchaser must submit an Advance Stumpage Payment prior to cutting any timber.  The amount of the advance stumpage 
payment will cover six weeks of harvesting and be based on the expected harvest rate and the bid value of the stumpage.  The 
advance stumpage payment may be cash, irrevocable letter of credit, payment bond or certificate of deposit. 

7. At rates specified in the Contract, the purchaser will pay Forest Improvement Fees on all sawlog volume.  All applicable Road 
Use and/or Maintenance fees will also be paid by the Purchaser in addition to stumpage payments. 

8. This sale is being sold based on the gross weight of all species.  Minimum price and bid price are on a per ton basis. Unless 
otherwise specified, the price applies to all species, green and dead.  Price may vary by product.  Billing will be based on gross 
weight.  A weight ticket from a certified scale is required for each load hauled, regardless of product type. 

9. The State has estimated the net scale merchantable sawlog volume to be sold under this Contract.  Other products may be part of 
this sale.  All delivered wood will be weighed and billed at per ton bid rates.  The State recognizes that a percentage of delivered 
wood may not meet the log manufacturing and recovery standards of the Timber Sale Contract.  The actual percentage will vary 
based on the log manufacturing and recovery specifications of the purchaser and tree conditions in the sale area.  The actual 
delivered weight may vary, resulting in an overrun or under-run of the estimated tonnage.  The State strongly recommends that 
bidders evaluate these effects before bidding. 

10. The State does not conduct detailed road appraisals.  All appraised costs are gross estimates or averages, provided only to show 
the relative amount of work required, and not the true market value.  The State strongly recommends that bidders make their own 
estimates based on Contract requirements.  Cost estimates provided are not guaranteed. 

11. Bidders are encouraged to examine the complete Timber Sale Package and Sale Area prior to bidding.  Additional information is 
available at the phone numbers shown above. 

12. Estimates for sale volume, species percents, defect, product class, etc. provided in this prospectus and volume estimates listed in 
the Timber Sale Contract are not guaranteed. 

13. This prospectus is provided for information purposes only.  If the prospectus is in error or contradicts the Timber Sale Contract, the 
Contract governs. 



PROSPECTUS 

Version January 2018 2 

Additional Sale Information: 

1. This project is predominately a salvage of blown down and wind damaged trees from March 2020.  A small percent of 
standing, non-wind damaged trees will be cut based on agreement with Forest Officer.  Please review the timber sale contract 
and the attached “Pre-harvest Checklist”; in some cases, not all blowdown will be removed. 

2. Due to the size of the project area and the variability in blowdown densities, cruise results are greater than 15% error. Total 
volume is an estimate. It is highly encouraged that Purchasers walk the units before placing bids and consider this cruise 
used a 6.2 tons/Mbf conversion factor 

3. DNRC sells timber based upon Scribner Decimal ‘C’ scaling rules; logs shall be bucked to utilize the entire length of the tree to 
a 5.6-inch top DIB and logs meeting utilization specification in contract shall be manufactured in such a manner as to minimize 
waste. 

4. Salvage harvest is within recent harvest units (logged in 2015). Purchaser must use existing roads and skid trails for hauling 
and harvesting, respectively.  

5. Winch line will be required to access timber in small draws, SMZs, and other areas where adverse skidding isn’t possible.  

6. SMZ Salvage:  An SMZ alternative practice will allow operations to salvage wind damaged trees located inside the SMZ.  
Please review the timber sale contract for specific operating requirements for PREHARVEST CHECKLIST operations.   

7. Purchaser must have an approved harvesting plan from the Forest Officer before harvesting each Unit. Purchaser must 
familiarize their selves with SMZ law and additional State requirements around wetlands.  

8. There will be approximately 0.3 miles of new road construction before harvesting can occur. Additionally, there will be 
approximately 12 miles of road maintenance that will have to be completed by October 2021.   

9. Unit 4 is mandatory harvest from November 1, 2020 – March 31, 2021 (temporary road use permit). Purchaser will notify the 
Forest Officer one week in advance of entering unit.  

10. There is approximately 9 acres of salvage on the top of a cut bank on the eastern edge of Unit 3. Equipment is not allowed 
within 50’ of bank edge. Hand felling and winching timber required.  

11. There is a gate at 2.2 mile of Upper Whitefish Road which is locked with a combination lock (code 2-3-7-1) 

 
 
Pre-harvest Checklist: For each harvest unit, the following requirements must be discussed and approved by the Forest 
Officer before harvest. 
 

" Streamside Management Zones (SMZ) 
o Determine Stream Class and associated wetlands; 
o Meet, at minimum, Administrative Rule 36.11.305 of SMZ law; 
o Logging plan discussed; 

 Winching from outside SMZ, 
 Any portion of log crossing the channel may not be removed; cut length should assure log sits on another 

log or on streambank. 
o Alternative Practice only for crossing into Unit 7 

" Riparian Management Zone (RMZ) 
o Logging plan discussed 
o Retention and protection of submerchantable material required when applicable (90 feet from streams) 

" ERZ identified 
o Logging plan discussed, 
o Avoid small wetlands, 
o Slopes greater than 40% may require winching of logs 

" Temporary Roads 
o Flagged by purchaser, 
o Approved by Forest Officer 

" Skid trails and landings 
o Use existing trails and landings when practicable; 
o Other landings and trails may be approved; 
o Flagged by purchaser, 
o Discuss methods of protecting seedlings/saplings 

" Down Woody Debris 
o Special requirements to meet specs? (12-24 tons per acre) 
o One 20-foot piece of wood 15” in diameter per acre shall be retained 

" Snag/ Snag recruitment trees  
o Retain all snags unless felling of snag is approved by Forest Officer. 
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SPECIES    PP DF WL ES WF WP Dead TOTAL or AVE

Minimum Bid per ton $23.16 

Pounds per cubic foot 56 62 58 57 58 53

Estimated tons of sawlogs (5.6" top DIB) 9 3,531 2,795 559 49 6 6,950 tons
Estimated tons of other material (pulp, etc) 0 tons

Gross MBF (Scribner 5.6” top DIB) 2 670 578 93 10 1 1,354 MBF

% Cull and Breakage 0 15 22 3 21 0 17.2%

Net MBF (Scribner 5.6” top DIB) 2 570 451 90 8 1 1,121 MBF

Average DBH 13 18 18 13 11 15 17.5 in.

0 tons/ac

0 tons/ac

2 MBF/ac

0 - 10

N/A

Contract Value - Estimated tons hauled per 
thousand Scribner board feet 6.20 tons/MBF

Contract Termination Date:
Operating Period:

Average tons per acre harvested in leave-tree marked units

Average tons per acre harvested in cut-tree-marked units

Average MBF to cut per acre on the timber sale

Timber Sale Cruise Data

6,950 estimated tons to a 5.6 inch top / 1,121 Net MBF Scribner to a 5.6 inch top DIB

Calculated Sampling Error: Total cruised volume will fall between

Tons Per Thousand Board Feet 
Due to extreme sampling variability, estimated error is not calcluated

LAZY SWIFT BLOWDOWN

Contract Information

10/31/2021
Units 1-3 and 5-9 June 16th - March 31st; Unit 4 November 1, 2020 - March 31, 2021, when soil conditions are met

Range of cut trees per acre based on unit cruise
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$44,477
$6.40/ton

$39.68/MBF
Estimated Purchaser-do road maintenance cost total $7,537.50
Estimated Purchaser-do road maintenance cost per ton $1.08/ton

$0.00/ton
$0.00/ton
0.3 miles
0.0 miles
5.6 miles
0.8 miles
6.4 miles

Unit # Acres Est Tons Est MBF Harvest Deadline
1 137.6 1,460 235 October 31, 2021
2 17.9 20 4 October 31, 2021
3 186.9 738 119 October 31, 2021
4 16.7 178 29 March 31, 2021
5 128.9 2,586 417 October 31, 2021
6 18.7 96 16 October 31, 2021
7 31.2 94 15 October 31, 2021
8 38.9 1,564 252 October 31, 2021
9 11.3 214 35 October 31, 2021

588 Ac. 6,950 tons 1,121 MBF

Yarding distance other system (specify)
Estimated haul distance (paved)

Miles of road construction
Miles of road reconstruction
Miles of road with site improvements
Miles of road reclamation or abandonment
Miles of road maintenance and blading

Private road maintenance charges per ton

Unit harvest volume 

650 ft.
0 ft.

% of volume logged by clearcut or seed tree cut
Road development and maintenance

fees and estimates

% of volume logged with tractors
00%

Forest Improvement fee perMBF
Forest Improvement fee per ton
Forest Improvement fee estimated total

$4.79/ton
$33,290.50

Yarding distance tractor (average)
Yarding distance skyline (average)

100%
95%

$29.70/MBF

8.4 miles

Estimated Purchaser-do slash disposal work per ton
$0.00
$0.00/ton

$0.00/ton
$0

22.0 miles

Estimated Purchaser-do FI per ton
Estimated Purchaser-do slash disposal work total

Estimated haul distance (unpaved)

Estimated road development cost per ton
Estimated road development cost perMBF

Estimated Purchaser-do FI total $
Forest Improvement fee quarterly installment $5,548.42

% of volume logged by other system (winching required)

Estimated road development cost total

Logging Information

05%

Purchaser fees and estimated costs

0 ft.
USFS road maintenance charges per ton 

% of volume logged by skyline



 

LAZY SWIFT BLOWDOWN  

VICINITY MAP 

Project Name: Lazy Swift 
Blowdown Timber Sale 

Project Location: Lazy and 
lower Swift Creek drainage  

Section:  19, 30, & 31 
Township: T32N 
 Range R22W:        

County: Flathead 
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Lazy Swift Blowdown Timber Sale
Sections 19, 30, & 31 T32N R22W Attachment A: Page 2 of 3

O1 in = 1,667 ft
July 2020Aaron R. Shay

Permanent Road
New Permanent Road
Temporary Road
Designated Skid Trail
Seed Tree Salvage
Wildlife Corridor Salvage
Top of Bank Salvage
North Haul Route
SPP Haul Route

Unit # Acres Est Tons Est MBF
1 137.6 1,460 235
2 17.9 20 4
3 186.9 738 119
4 16.7 178 29
5 128.9 2,586 417
6 18.7 96 16
7 31.2 94 15
8 38.9 1,564 252
9 11.3 214 35

588 Ac. 6,950 tons 1,121 MBF

Unit Harvest Volume 

e

Olney
8 Miles

e

To Lupfer 
County Road

Northwest Passage Rd



&

&

&

&

&

&

&

&

&

&

&

&

&

&

&

Olney

1

1

10

10

11

11

12

12

1314151617 1818

1919

2

2

20 21 22 23 24

2526272829

3

3

3030

3131 32 33 34 35 36

4

4

5

5

6
6

66

77

77

8

8

9

9

32N 22W32N 23W

31N 22W31N 23W

Lower
Stillwater

Lake

Meadow LakeSkunk Meadow

Lewis Meadow

Logan Creek

Good Creek

Gill C
ree

k

King
Creek

Sti
llw

ate
r R

ive
r

West Fork Lazy Creek

Bea
r

Creek

He
mlo

ck 
Cre

ek

Middle Fork Lazy Creek

Logan
Creek

DogCreek

Laz
y C

ree
k Swi

ft
Cre

ek

East Fork Lazy Creek

Trail Creek

Anchor Creek

Taylor Creek

Sw
ift 

Cr
eek

Swift Creek

LupferCounty Rd SPP Road

Upper
Whitefish Rd

140

141

142

143

145

144

Lazy Swift Blowdown Haul Route
Sections 19, 30, & 31 T32N R22W Attachment A: Page 3 of 3

O1 in = 4,167 ft
July 2020Aaron R. Shay

Permanent Road
New Permanent Road
Temporary Road
Designated Skid Trail
North Haul Route
SPP Haul Route

MM 2.2 Upper Whitefish Road
Begin Northwest Passage Route

Lupfer County Road
Gate onto Private Property

MM 5.3 Northwest Passage
Begin New Permanent Road Construction

Whitefish
22 Miles
d

·
!

J
· !J

·
!J

Northwest Passage Rd


	Lazy Swift Notice
	Lazy Swift BD Prospectus
	STATE OF MONTANA DEPARTMENT OF NATURAL RESOURCES AND CONSERVATION
	General Bidding Information


	Lazy Swift BD TSIS
	5.6" tops only

	Attach A Lazy Swift BD Vicinity Map
	Attach A Contract_map
	Attach A Haul Route

