
 
  
 
 
 NOTICE OF SALE 
 
 Department of Natural Resources & Conservation Timber Sale 
 
The McCabe Meadow Timber Sale is located within Sections 17, 18, 19, 20, 21, 28-30, 32, 33 T33N 
R23W & Sections 13, 24 T33N R24W on the State's Stillwater Unit. Approximately 31,969 tons, 
consisting of mixed conifer sawlogs, are offered for sale.  
 
Sealed bids will be opened at the Department of Natural Resources & Conservation, 2705 Spurgin Road, 
Missoula, Montana on June 28, 2022, at 2:00 p.m. Bids may be hand delivered or mailed and will be 
accepted any time prior to the bid opening. DNRC recommends that bidders contact the Trust Land 
Management Division (406-542-4300) prior to the bid opening to ensure that your bid has been received. 
Bids must be accompanied by a deposit of $49,728.00 in cashier's check, certified check, bank money 
order or bank draft to be applied to the first sale invoice for the successful bidder. Bid bonds will be 
accepted and, for the successful bidder, will be closed upon execution of the Timber Sale Contract and 
Timber Sale Bond. 
 
The sale will be awarded to the highest responsible bidder. If the successful bidder is unable to execute 
the contract within 30 calendar days from the date the sale is awarded, the bid deposit will be retained by 
the Department as liquidated damages. The right is reserved to reject any or all bids. 

 
Prospective bidders can obtain the sale prospectus, sale contract and bid forms from the Department of 
Natural Resources & Conservation, Trust Land Management Division, in Missoula (406-542-4300). 
 
Visit our website at http://dnrc.mt.gov/divisions/trust/forest-management/timber-sale-information for 
upcoming sales and bid results. 

http://dnrc.mt.gov/divisions/trust/forest-management/timber-sale-information


TIMBER SALE PROSPECTUS 
STATE OF MONTANA DEPARTMENT OF NATURAL RESOURCES AND CONSERVATION 

 
Timber Sale Name: McCabe Meadows 

  
For specific sale information, contact: Aaron Shay 
Phone 406-881-2668  Unit Office: Stillwater 

For copies of the Timber Sale Contract and bid forms, contact: 
Phone 406-542-4300 Forest Management Bureau DNRC Missoula Office 

Phone 406-751-2240 Northwestern Land Office 
 

General Bidding Information 
 
1. Bids must be submitted on Department of Natural Resources & Conservation (State) bid forms. 

2. Timber will be sold to the highest responsible bidder; however, the State reserves the right to reject any or all bids. 

3. The State recommends that bidders contact the Forest Management Bureau, Trust Land Management Division (406-542-4300) 
prior to the bid opening to ensure that your bid has been received. 

4. A Bid Deposit must accompany all bids and must be in the form of cash, cashiers check, certified check, money order, bank draft, 
surety bond or irrevocable letter of credit. 

5. The Purchaser must submit a Performance Bond to the State within 30 days of notification of sale award.  The bond amount will 
be, at a minimum, 20% of the total bid value of the sale.  The performance bond may be cash, irrevocable letter of credit, surety 
bond or certificate of deposit.  The performance bond must be maintained separately from other payments for the duration of the 
Timber Sale Contract.  See the Timber Sale Contract for additional information. 

6. The purchaser must submit an Advance Stumpage Payment prior to cutting any timber.  The amount of the advance stumpage 
payment will cover six weeks of harvesting and be based on the expected harvest rate and the bid value of the stumpage.  The 
advance stumpage payment may be cash, irrevocable letter of credit, payment bond or certificate of deposit. 

7. At rates specified in the Contract, the purchaser will pay Forest Improvement Fees on all sawlog volume.  All applicable Road 
Use and/or Maintenance fees will also be paid by the Purchaser in addition to stumpage payments. 

8. This sale is being sold based on the gross weight of all species.  Minimum price and bid price are on a per ton basis. Unless 
otherwise specified, the price applies to all species, green and dead.  Price may vary by product.  Billing will be based on gross 
weight.  A weight ticket from a certified scale is required for each load hauled, regardless of product type. 

9. The State has estimated the net scale merchantable sawlog volume to be sold under this Contract.  Other products may be part of 
this sale.  All delivered wood will be weighed and billed at per ton bid rates.  The State recognizes that a percentage of delivered 
wood may not meet the log manufacturing and recovery standards of the Timber Sale Contract.  The actual percentage will vary 
based on the log manufacturing and recovery specifications of the purchaser and tree conditions in the sale area.  The actual 
delivered weight may vary, resulting in an overrun or under-run of the estimated tonnage.  The State strongly recommends that 
bidders evaluate these effects before bidding. 

10. The State does not conduct detailed road appraisals.  All appraised costs are gross estimates or averages, provided only to show 
the relative amount of work required, and not the true market value.  The State strongly recommends that bidders make their own 
estimates based on Contract requirements.  Cost estimates provided are not guaranteed. 

11. Bidders are encouraged to examine the complete Timber Sale Package and Sale Area prior to bidding.  Additional information is 
available at the phone numbers shown above. 

12. Estimates for sale volume, species percents, defect, product class, etc. provided in this prospectus and volume estimates listed in 
the Timber Sale Contract are not guaranteed. 

13. This prospectus is provided for information purposes only.  If the prospectus is in error or contradicts the Timber Sale Contract, the 
Contract governs. 



PROSPECTUS 

Version January 2018 2 

Additional Sale Information: 

1. All harvest units are “cut by description”. Riparian Management Zones (RMZs) within units have been marked to leave with an 
orange horizontal stripe at DBH.  Specifications by unit are available in the contract. 

2. Slashing is required in units 2, 3, 5, 7, 17, and 20. The Purchaser is required to slash down all non-merchantable material taller 
than 4 feet except large cull trees and snags after harvest operations are complete and approved in each unit. 

3. Roundwood/ Pulp removal is required in units 4, 6, 8, 10-13, 15, 16, 18, 19. Species as listed in the contract that meet the 
minimum manufacturing and recovery standards for roundwood logs shall be removed from the cutting unit and skidded to the 
landing areas. Hauling of this material is optional at $1.00 per ton. 

4. Post-and-Rail size western red cedar exists in varying quantities throughout the harvest units. The Stillwater encourages the 
Purchaser to find markets for this material.  The Forest Officer will consider proposals from the Purchaser to  maximize utilization of 
this material.  

5. The “Unit 9 Road” is gated at the 0.8-mile marker. A key for Lock #2246 will have to be checked out at the Stillwater Unit Main 
Office. 
 

6. Unit 9 Road is at the bottom of “Dog Creek Hill” (MM 147.9). It is anticipated that hauling to the south will require trucks to first go 
north to Ewing Road (MM 150.7) to turn around so the truck can safely get up the aforementioned hill. 

 
7. There are multiple Winter Recreation Land Use Licenses held within the Project area. Extra coordination and mitigations will be 

required for harvesting and hauling in winter months. The extra coordination during the winter includes the following: 
 
• Logging and Hauling in Units 17, 18, 19, and 20 will not be allowed December 1 – April 1 annually 
• Log hauling must be conducted during the normal work week (Monday – Friday) 
• Log hauling will not be conducted on holidays. 
• Communicate timelines, schedules, and changes with the Forest Officer allowing for time to make appropriate changes 
• Leave 1-to-2 inches of snowpack on haul route 
• Feather edges of berms for cross traffic on haul route 
• Communicate directly with recreation licensees to deconflict traffic 
• Logging operations will be restricted in units adjacent to trails used by licensees 
• Extra traffic signs will be required at intersections 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Timber Sale Information Sheet
Montana Department of Natural Resources and Conservation
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SPECIES    PP DF WL LP ES GF RC AF WP Dead TOTAL or AVE

Minimum Bid per ton $31.11 

Pounds per cubic foot 61.7 58.3 56.0 57.0 60.0 44.0 55.0 40.0
Estimated tons of sawlogs 2529 10538 5075 4053 1424 5578 2772 0 31,969 tons
Estimated tons of non-sawlog material 53 296 280 109 41 107 105 0 992 tons

Gross MBF 433 1980 728 723 238 1117 545 0 5,763 MBF

% Cull and Breakage 10.0 12.0 8.0 13.0 16.0 15.0 23.0 0.0 13.3%

Net MBF 392 1747 666 628 199 948 417 0 4,997 MBF

Average logs per MBF 17.6 21.7 36.5 24.2 27.2 29.7 34.9 0.0 26.5 logs/MBF

Average DBH 12.0 11.1 9.3 11.0 10.7 11.8 9.9 0.0 10.7 in.

43 tons/ac

6.7 MBF/ac

122

4,539 9.2%

Conversion Factor - Estimated tons hauled per 
thousand Scribner board feet 6.40 tons/MBF

Contract Termination Date:

Operating Period:

$58,395
$1.83/ton

$11.69/MBF
Estimated Purchaser-do road maintenance cost total $11,030
Estimated Purchaser-do road maintenance cost per ton $0.35/ton

% of volume logged by skyline

Average tons to cut per acre

Average MBF to cut per acre

% of volume logged by clearcut or seed tree cut
% of volume logged with tractors

Calculated Sampling Error: Total cruised volume will fall between

30%
100%

Road development and maintenance
fees and estimates

Tons Per Thousand Board Feet 

31,969 estimated tons /

Estimated road development cost total
00%

Yarding distance tractor (average)
Yarding distance skyline (average)

650 ft.
0 ft.

Estimated road development cost perMBF

McCabe Meadow

Contract Information

8/31/2025
When soil moisture conditions are met and June 16 to March 31 in units 1-3,5,8-15; July 1 to March 31 in units 4,6,&7; June 16 to December 1 in units 
16-20

Total Average TPA Cut

and 5,455 Net MBF in 9 out of 10 cruises

Timber Sale Cruise Data (Scribner 5.6" top DIB, Filter: All | Live | Cut)

Logging Information

4,997 Net MBF

00%% of volume logged by other system (specify)
Estimated road development cost per ton



Timber Sale Information Sheet
Montana Department of Natural Resources and Conservation

Page 2

$0.00/ton
$0.00/ton
0.7 miles
2.4 miles
0.0 miles
0.0 miles
21.9 miles

Unit # Acres Est Tons Est MBF Harvest Deadline
1 82 2,634           412
2 7 831              130
3 16 337              53
4 42 1,779           278
5 13 1,220           191
6 64 2,975           465
7 24 2,401           375
8 77 2,849           445
9 120 3,279           513
10 31 1,420           222
11 12 464              72
12 16 756              118
13 11 400              63
14 64 2,381           372
15 25 867              136
16 2 162              25
17 10 1,095           171
18 12 426              67
19 48 2,030           317
20 66 3,662           572

742 Ac. 31,969 tons 4,997 MBF

Yarding distance other system (specify)
Estimated haul distance (paved) 36.0 miles

$148,336.16

$29.70/MBF

2.5 miles

Estimated Purchaser-do slash disposal work per ton
$0.00
$0.00/ton

$0.43/ton
$13,600

Estimated Purchaser-do FI per ton
Estimated Purchaser-do slash disposal work total

Estimated Purchaser-do FI total $

March 31, 2025

December 1, 2024

Unit harvest volume 
Forest Improvement fee estimated total

$4.64/ton

Estimated haul distance (unpaved)

Forest Improvement fee quarterly installment $24,722.69

Miles of road maintenance and blading
Forest Improvement fee perMBF
Forest Improvement fee per ton

Miles of road construction
Miles of road reconstruction
Miles of road with site improvements
Miles of road reclamation or abandonment

Purchaser fees and estimated costs

0 ft.
USFS road maintenance charges per ton 
Private road maintenance charges per ton



 

McCabe Meadow Timber Sale 

 VICINITY MAP 

Project Name: McCabe 

Meadow Timber Sale  

Location: Sec. 17, 18,19, 20, 

21, 28, 29, 30, 32, 33 T33N 

R23W & Sec. 13, 24 T33N 

R24W 

County: Flathead 
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McCabe Meadow Timber Sale

Aaron R. ShayMarch 18th, 2022 \
0 0.5 10.25 Miles

Sec. 17, 18,19, 20, 21, 28, 29, 30, 32, 33 T33N R23W & Sec. 13, 24 T33N R24W
Attachment A: Page 2 of 6

Unit # Acres Est Tons Est MBF

1 82 2634 412

2 7 831 130

3 16 337 53

4 42 1779 278

5 13 1220 191

6 64 2975 465

7 24 2401 375

8 77 2849 445

9 120 3279 513

10 31 1420 222

11 12 464 72

12 16 756 118

13 11 400 63

14 64 2381 372

15 25 867 136

16 2 162 25

17 10 1095 171

18 12 426 67

19 48 2030 317

20 66 3662 572

742 Ac. 31,969 tons 4997 MBF

Unit Harvest Volume

Prescriptions

Clearcut

Commercial Thin

Improvement Cut

Overstory Removal

Seedtree

Harvest Dates

June 16-December 1

July 1-March 31

June 16-March 31

Maintenance Level

Level 1

Level 2

Level 3

New Construction
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McCabe Meadow Timber Sale

Aaron R. ShayMarch 25th, 2022 \
0 0.65 1.30.33 Miles

Sec. 17, 18,19, 20, 21, 28, 29, 30, 32, 33 T33N R23W & Sec. 13, 24 T33N R24W
Attachment A: Page 3 of 6

Hwy 93

Roads

Maintenance Level

Level 1

Level 2

Level 3

New Construction



!
!

!

!

!
!

!

!

!

!

!

!

!

!
!

!
!

!

!

!

!

!

!

!

!

!

!

!
!

!

!
!

!

!

!

!

!

!

!

!

!

!

!

!

!

!

!

!

!
!

! ! ! !
! ! !

!

!

!

!

!

!

!

!

!

!
!

!

!
!

!

!

!

!

!
!

!

!
!

!

!
!

!

!
!

!

!
!

!

!
!

!

!

!
!

!!

!!
!

!

!

!

!

!

!

!

!

!

!
!

!

!
!

!

!

!
!

!

!
!

!

!

!

!

!

!

!

!
!

!
!

!

!
!

!

!

!

!

!

!

!

!
!

!

!
!

!
!

!
!

!
!

!

!
!

!
!

!
!

!

!

!

!
!

!

!
!

!

!
!

!

!
!

!

!
!

!

!
!

!

!
!!

!
!

!

30

32

14 18

20

35

19

26

31

29

23 24

36

25

13 17

33N 24W

33N 23W

151

149

150

9

1

7

16

14

15

6

8

4
3

10

2

5

Unit 6
Spur

Unit 14Road

U
nit 3

Spur

Unit 1 Spur

StrykerFace Road

Unit 6 Main U
nit 6

U
pper Spur

Unit 8 Lower Spur

Unit 14 Road

Unit 15 Spur

Unit 9 Lower Spur

Unit 8 Upper Spur

Unit 15 Road

Unit 9 Road

Ewing Road

McCabe Meadow Timber Sale

Aaron R. ShayMarch 25th, 2022 \
0 0.3 0.60.15 Miles

Sec. 17, 18,19, 20, 21, 28, 29, 30, 32, 33 T33N R23W & Sec. 13, 24 T33N R24W
Attachment A: Page 4 of 6

Unit # Acres Est Tons Est MBF

1 82 2634 412

2 7 831 130

3 16 337 53

4 42 1779 278

5 13 1220 191

6 64 2975 465

7 24 2401 375

8 77 2849 445

9 120 3279 513

10 31 1420 222

11 12 464 72

12 16 756 118

13 11 400 63

14 64 2381 372

15 25 867 136

16 2 162 25

17 10 1095 171

18 12 426 67

19 48 2030 317

20 66 3662 572

742 Ac. 31,969 tons 4997 MBF

Unit Harvest Volume

Prescriptions

Clearcut

Commercial Thin

Improvement Cut

Overstory Removal

Seedtree

Harvest Dates

June 16-December 1

July 1-March 31

June 16-March 31

Maintenance Level

Level 1

Level 2

Level 3

New Construction
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McCabe Meadow Timber Sale

Aaron R. ShayMarch 25th, 2022 \
0 0.2 0.40.1 Miles

Sec. 17, 18,19, 20, 21, 28, 29, 30, 32, 33 T33N R23W & Sec. 13, 24 T33N R24W
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Unit # Acres Est Tons Est MBF

1 82 2634 412

2 7 831 130

3 16 337 53

4 42 1779 278

5 13 1220 191

6 64 2975 465

7 24 2401 375

8 77 2849 445

9 120 3279 513

10 31 1420 222

11 12 464 72

12 16 756 118

13 11 400 63

14 64 2381 372

15 25 867 136

16 2 162 25

17 10 1095 171

18 12 426 67

19 48 2030 317

20 66 3662 572

742 Ac. 31,969 tons 4997 MBF

Unit Harvest Volume

Prescriptions

Clearcut

Commercial Thin

Improvement Cut

Overstory Removal

Seedtree

Harvest Dates

June 16-December 1

July 1-March 31

June 16-March 31

Maintenance Level

Level 1

Level 2

Level 3

New Construction
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McCabe Meadow Timber Sale

Aaron R. ShayMarch 25th, 2022 \
0 0.2 0.40.1 Miles

Sec. 17, 18,19, 20, 21, 28, 29, 30, 32, 33 T33N R23W & Sec. 13, 24 T33N R24W
Attachment A: Page 6 of 6

Prescriptions

Clearcut

Commercial Thin

Improvement Cut

Overstory Removal

Seedtree

Harvest Dates

June 16-December 1

July 1-March 31

June 16-March 31

Maintenance Level

Level 1

Level 2

Level 3

New Construction
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