
 
  
 
 
 NOTICE OF SALE 
 
 Department of Natural Resources & Conservation Timber Sale 
 
The GNA Achilles Heel R.O.W. Decks Timber Permit is located within sections 23, 24, 25, 26, 35, 36 of 
T31N – R34W and sections 1, 2 of T30N – R34W, on the Kootenai National Forest. Approximately 1,555 
tons, consisting of sawlogs, are offered for sale.   
 
Sealed bids will be opened at the Department of Natural Resources & Conservation, 2705 Spurgin Road, 
Missoula, Montana on Wednesday, July 9th at 2:00 pm. Bids may be hand delivered or mailed and will 
be accepted any time prior to the bid opening. DNRC recommends that bidders contact the Forestry 
Division (406-542-4300) prior to the bid opening to ensure that your bid has been received. Bids 
must be accompanied by a deposit of $1,744.00 representing 5% of the minimum bid value of the sale in 
cashier's check, certified check, bank money order or bank draft to be applied to the first sale invoice for 
the successful bidder. Bid bonds will be accepted and, for the successful bidder, will be closed upon 
execution of the Timber Sale Contract and Timber Sale Bond. 
 
The sale will be awarded to the highest responsible bidder. If the successful bidder is unable to execute 
the contract within 30 calendar days from the date the sale is awarded, the bid deposit will be retained by 
the Department as liquidated damages. The right is reserved to reject any or all bids. 

 
Prospective bidders can obtain the sale prospectus, sale contract and bid forms from the Department of 
Natural Resources & Conservation, Forestry Division, in Missoula (406-542-4300) and the DNRC Libby 
Unit (406-283-3525). 
 
Visit our website for upcoming sales and bid results.  
 
https://dnrc.mt.gov/Forestry/Forest-Products/timber-sales 
 



TIMBER PERMIT PROSPECTUS 
STATE OF MONTANA DEPARTMENT OF NATURAL RESOURCES AND CONSERVATION 

 
Timber Permit Name: GNA Achilles Heel R.O.W. Decks Permit 

  
For specific permit information, contact: 
Phone 406-290-3691 Forester: Jeremy Akin Libby Unit 

For copies of the Timber Permit Contract and bid forms, contact: 
Phone 406-542-4300 Missoula DNRC Main Office GNA Bureau 

Phone 406-751-2240  Land Office 
 

General Bidding Information 
 
1. Bids must be submitted on Department of Natural Resources & Conservation (State) bid forms. 

2. Timber will be sold to the highest responsible bidder; however, the State reserves the right to reject any or all bids. 

3. The State recommends that bidders contact the Good Neighbor Authority Bureau, Forestry Division (406-542-4300) prior to the bid 
opening to ensure that your bid has been received. 

4. A Bid Deposit must accompany all bids and must be in the form of cash, cashiers check, certified check, money order, bank draft, 
surety bond or irrevocable letter of credit. 

5. The Purchaser must submit a Performance Bond to the State within 30 days of notification of permit award.  The bond amount will 
be, at a minimum, 20% of the total bid value of the permit.  The performance bond may be cash, irrevocable letter of credit, surety 
bond or certificate of deposit.  The performance bond must be maintained separately from other payments for the duration of the 
Timber Permit Contract.  See the Timber Permit Contract for additional information. 

6. The purchaser must submit an Advance Stumpage Payment prior to cutting any timber.  The amount of the advance stumpage 
payment will cover six weeks of harvesting and be based on the expected harvest rate and the bid value of the stumpage.  The 
advance stumpage payment may be cash, irrevocable letter of credit, payment bond or certificate of deposit. 

7. This permit is being sold based on the gross weight of all species.  Minimum price and bid price are on a per ton basis. Unless 
otherwise specified, the price applies to all species, green and dead.  Price may vary by product.  Billing will be based on gross 
weight.  A weight ticket from a certified scale is required for each load hauled, regardless of product type. 

8. The State has estimated the net scale merchantable sawlog volume to be sold under this Contract.  Other products may be part of 
this permit.  All delivered wood will be weighed and billed at per ton bid rates.  The State recognizes that a percentage of delivered 
wood may not meet the log manufacturing and recovery standards of the Timber Permit Contract.  The actual percentage will vary 
based on the log manufacturing and recovery specifications of the purchaser and tree conditions in the permit area.  The actual 
delivered weight may vary, resulting in an overrun or under-run of the estimated tonnage.  The State strongly recommends that 
bidders evaluate these effects before bidding. 

9. The State does not conduct detailed road appraisals.  All appraised costs are gross estimates or averages, provided only to show 
the relative amount of work required, and not the true market value.  The State strongly recommends that bidders make their own 
estimates based on Contract requirements.  Cost estimates provided are not guaranteed. 

10. Bidders are encouraged to examine the complete Timber Permit Package and Permit Area prior to bidding.  Additional information 
is available at the phone numbers shown above. 

11. Estimates for permit volume, species percents, defect, product class, etc. provided in this prospectus and volume estimates listed 
in the Timber Permit Contract are not guaranteed. 

12. This prospectus is provided for information purposes only.  If the prospectus is in error or contradicts the Timber Permit Contract, 
the Contract governs. 
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Additional Permit Information: 
1. This timber permit is a State of Montana Timber Permit on Forest Service Land and is being performed under the 

Good Neighbor Authority. Potential Purchasers should be aware that this is a partnership, between the Montana 
DNRC and the US Forest Service, to increase the pace and Scale of forest restoration on National Forest System 
Lands. Considering Good Neighbor Authority is a high priority of both agencies, and it has a high degree of public 
interest, the purchaser should expect increased DNRC, Forest Service, and public attention on this timber permit. The 
DNRC and Forest Service may wish to have public or media tours of this timber permit and we will encourage active 
involvement by the timber permit purchaser and their contractors. 

2. Under the Good Neighbor Authority all NEPA mitigations and Forest Plan requirements must be adhered to. Specific 
mitigations to do so are written into the contract. The DNRC encourages potential purchasers to familiarize 
themselves with these mitigations prior to bidding. 

3. The GNA Achilles Heel R.O.W. Decks Permit requires the processing, loading, and hauling of logs that are decked at 
various locations along four new road segments. All trees were cut and decked in the Summer / Fall of 2024 during 
road construction. All trees have been bucked off the stump, limbed, and topped (if logs were too large to handle, they 
were processed into 33’ foot pieces).  
 

4. There is no roadwork associated with this project. See the Achilles Heel R.O.W. Decks Permit Contract, Section VIII. 
Roads for further details. 

 
5. All units (which are the road segments themselves) are required to be processed and hauled during the period of 

August 1, 2025 to September 30, 2025. 
 

6. The sale area can’t be accessed until June 16.  
 

7. All units will require access through gate closures, combination lock in place starting June 16, code 2-7-1-1. 
Final roadwork may be occurring during the advertisement period. For questions on access please contact Jeremy 
Akin at (406)-291-3691.  

 
8. How volume was estimated: 

 
a. To estimate volume, the acreage of each road segment was determined, the sections of road segments 

where no volume was generated were subtracted from each roads overall length to better define road 
acres encumbered. 

b. Cruise plots were then taken outside of the new roads right-of-way, to get an estimate of species 
composition, defect, and volume per acre. This is assuming that what exists outside of the new road is 
similar to what was within the right-of-way prior to construction. 

c. Due to the age of timber and potential for mis-manufacturing during road construction, the unseen-cull 
and breakage was increased, and lbs/cu. ft was reduced to drop tons/mbf. 
 

9. Purchasers should be aware of a landowner adjacent to Unit N4 and the ongoing history of the area. The following 
was provided by the Forest Service LEI Police Captain, Will Chambers: An adjacent landowner has been disputing 
the private/ FS boundary line for many years. He has sent numerous letters and made vague threats in the past, a 
number of which have been in the last two years as we’ve performed work closer to the property line that he disputes. 
FS LEI Patrol Captain, Will Chambers, the Lincoln County Sheriff, Lincoln County undersheriff, and a deputy went to 
the landowner’s residence and spoke with him on multiple occasions. Most recently on March 26, 2025, they advised 
him of what work will be occurring on the adjacent timber sale units and of the likely consequences of his actions if he 
decided to interfere in any manner with the sale preparation or sale operations. Since then, we have not had any 
issues with him. He was advised that no timber in the adjacent unit would be cut until the survey on the south end of 
the unit was completed, excluding the right-of-way timber that was cut during the road construction activities 

 
10. Prospective bidders should be aware that the N1 road segment has a section of road that is not passable by vehicle 

as of May 2025. USFS personnel and road contractors are in the process of getting this road issue resolved, however 
there is a likelihood that the decks behind this barrier will not be haulable under this permit due to the roadwork not 
being completed within the timeframe of this contract, estimated to be 5 loads of ROW wood decked. If this occurs, 
those decks behind the road barrier will not haulable under this contract and will also not hinder completion of this 
contract. Please contact Jeremy Akin (406)-291-3691 with any further questions regarding this matter. 
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SPECIES    PP DF WL LP ES GF RC AF WP WH Dead TOTAL or AVE

Minimum Bid per ton $22.43 

Pounds per cubic foot 59.3 56.2 55.4 54.7 60.0 44.0 40.0

Estimated CF 5399.2 51684.7 5899.3 942.2 1116.6 3643.8 0.0 68,686 CF

Estimated CF of non-sawlog material 27.1 881.7 105.8 57.0 39.1 24.2 0.0 1,135 CF

Estimated tons of sawlogs 136 1160 135 24 29 71 0 1,555 tons

Estimated tons of non-sawlog material 1 20 2 1 1 0 0 27 tons

Gross MBF 26 249 28 3 4 16 0 327 MBF

% Cull and Breakage 15.3 20.5 17.1 7.0 12.0 11.8 0.0 19.1%

Net MBF 22 198 23 3 4 14 0 264 MBF

Average logs per MBF 19.9 23.9 25.6 32.5 32.0 22.5 0.0 23.8 logs/MBF

Average DBH 14.7 12.3 11.8 9.0 10.0 14.0 0.0 12.3 in.

86 tons/ac

14.7 MBF/ac

154

222 16.2%

Conversion Factor - Estimated tons hauled per 

thousand Scribner board feet
5.88 tons/MBF

Contract Termination Date:

Operating Period: August 1, 2025 - September 30, 2025; and as soil conditions allow (Section VII. L. 1 & 2) or as directed by the Forest Officer.

$0

$0.00/ton

$0.00/MBF

$0

% of volume logged by other system (specify) 00% Estimated road development cost perMBF

Yarding distance tractor (average) 0 ft. Estimated Purchaser-do road maintenance cost total

% of volume logged with tractors 00% Estimated road development cost total

% of volume logged by skyline 00% Estimated road development cost per ton

Contract Information

12/15/2025

Logging Information Road development and maintenance

fees and estimates% of volume logged by clearcut or seed tree cut 100%

Calculated Sampling Error: Total cruised volume will fall between and 307 Net MBF in 9 out of 10 cruises

Tons Per Thousand Board Feet 

1,555 estimated tons / 264 Net MBF

GNA Achilles Heel R.O.W. Decks Permit

Timber Permit Cruise Data

Average tons to cut per acre

Average MBF to cut per acre

Total Average TPA Cut
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$0.00/ton

$0.00/ton

$0.00/ton

0.0 miles

0.0 miles

0.0 miles

0.0 miles

0.0 miles

Unit # Acres Est Tons Est MBF Harvest Deadline

N1 5.10 432 73

N2 7.76 642 109

N3 3.20 276 47

N4 1.94 205 35

TOTAL 18 Ac. 1,555 tons 264 MBF

September 30, 2025

Estimated Purchaser-do FI per ton $0.00/ton

Estimated Purchaser-do slash disposal work total $0.00

Estimated Purchaser-do slash disposal work per ton $0.00/ton

Forest Improvement fee quarterly installment $0.00 Unit Harvest Volume 

Estimated Purchaser-do FI total $ $0

Forest Improvement fee per ton $0.00/ton Miles of road maintenance and blading

Forest Improvement fee estimated total $0.00

Miles of road reconstruction

Purchaser fees and estimated costs Miles of road with site improvements

Forest Improvement fee perMBF $0.00/MBF Miles of road reclamation or abandonment

Estimated haul distance (paved) 29.0 miles USFS road maintenance charges per ton 

Estimated haul distance (unpaved) 3.0 miles Miles of road construction

Yarding distance skyline (average) 0 ft. Estimated Purchaser-do road maintenance cost per ton

Yarding distance other system (specify) 0 ft. Private road maintenance charges per ton



Good Neighbor Authority Vicinity Map 
Three Rivers District
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Project Location: Approximately 1 mile south of Troy MT 
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Section 1 & 2 T30N R34W; Section 23 - 26, 35, & 36 T31N R34W

ENTER TEXT

Attachment. A. Pg. 2 of 2

Iron Creek Rd

Iron Grouse Rd

Copper Mountain Rd

Troy, MT

Unit # Acres Est. Tons Est. MBF

N1 5.1 432 73

N2 7.8 642 109

N3 3.2 276 47

N4 1.9 205 35

TOTAL 18.0 Ac. 1,555 tons 264 MBF

Unit Harvest Volume
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